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CITY OF READING, PENNSYLVANIA 

NOTICE TO CONTRACTORS 

 
The City of Reading will receive proposals for the Heritage Park Outfall Project submitted 
electronically via the PennBid Program (https://pennbid.procureware.com). Proposals shall be 
received until 3:00 p.m., prevailing time on March 17, 2022. 

 
Proposals received via PennBid after the hour specified will not be considered. 

 
A Non- mandatory pre-bid conference will be held at 11:30 a.m. local time on February 23, 
2022 at the project site, The Heritage Park, 601 Canal Street, Reading, PA. 

 
Specifications and bid forms, upon which all bids must be submitted, can be obtained via Penn 
Bid at https://pennbid.procureware.com. 

 
Each proposal shall be accompanied by bid surety in the amount of ten percent (10%) of the 
proposal. A certified check or bid bond will be accepted. 

 
Attention is called to the fact that prevailing minimum wage rates are a provision of this contract. 
Employees shall not be discriminated against because of race, color, age religion, sex or national 
origin. 

 
The City of Reading reserves the right to accept or reject any or all bids, and to accept or reject 
any part of a bid that may not be in the public interest. 

 
 
 
 
 
 

Tammi Reinhart 
Purchasing Coordinator 
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INSTRUCTIONS TO BIDDERS 
 
 

PROPOSAL SUBMISSION 
 

Proposals shall be submitted via the PennBid Program (https://pennbid.procureware.com) no 
later than 3:00 pm on March 3, 2022. 
This shall be submitted on or before the time stated in the NOTICE TO CONTRACTORS. 

Proposals received via PennBid after the hour specified will not be considered. 

BONDS 
Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal. 
This bid security may be a Certified or Cashier's Check, or a bid bond furnished by a surety 
company, satisfactory to the City of Reading. The Contractor shall furnish a performance bond 
in an amount equal to one hundred percent (100%) of the Contract Sum as security for the 
faithful performance of this Contract and also a labor and material payment bond in an amount 
not Less than one hundred percent (100%) of the Contract Sum as security for the payment of 
persons performing labor on the Project under this Contract and furnishing materials in 
connection with this Contract. The successful bidder, upon award of contract, shall furnish at the 
time of execution of the same, a Maintenance Bond by a surety company acceptable to the City 
of Reading, in an amount equal to one hundred percent (100%) of the contract, to guarantee 
satisfactory performance. All bonds are subject to approval by the City Solicitor. 

Upon the request of any person or entity appearing to be a potential beneficiary of bonds 
covering payment of obligations arising under the Contract, the Contractor shall promptly 
furnish a copy of the bonds or shall permit a copy to be made. 

The bonds shall be executed on the forms provided in the Bid Documents. The bonds shall be 
executed by a corporate surety licensed and qualified to do business in the Commonwealth of 
Pennsylvania. The surety company shall be named in the current list of companies holding 
certificates of authority as accepted sureties on federal bonds and as acceptable re-insuring 
companies as published in Circular 570 (as amended) by the audit staff, Bureau of   
Government Financial Operations, U.S. Treasury Department, and the amount of the bonds 
shall not exceed the underwriting risk of such surety as set forth in said Circular or revision 
thereof The bonds shall be accompanied by a current and certified power of attorney 
evidencing the authority of the agent of the surety to execute the bonds as of the date of the 
bonds. 

 
In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required 
bonds and affidavits, the cash or check deposited shall become absolute property of the City; or if 
a bond has been deposited, it shall become payable immediately. Cash, checks or bonds deposited 
will be returned to unsuccessful bidders as soon as the contract is awarded, or all bids rejected. 
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INSURANCE 

 
The Contractor, at the time of execution of the contract, shall also furnish the City with insurance 
certificates of adequate limits, as later indicated, to protect the City of Reading, its agents, and 
employees from any litigation involving Workers’ Compensation, Public Liability and Property 
Damage, involved in the work. All subcontractors must also furnish copies of their liability insurance 
and Workers’ Compensation Insurance certificates to the City. The City will allow no subcontractor to 
perform any work under this contract unless such certificates are submitted to and approved by the City 
beforehand. 

 
CONTRACTOR'S LIABILITY INSURANCE 

 
The status of the Contractor in the work to be performed by the Contractor is that of any 
independent Contractor and as such, he shall properly safeguard against any and all injury or 
damage to the public, to public and private property, materials and things, and as such he alone 
shall be responsible for any and all damage, loss or injury to persons or property that may arise, 
or be incurred, in or during the conduct or progress of said work without regard to whether or not 
the Contractor, his sub-contractors, agents, or employees have been negligent, and the Contractor 
shall keep the City free and discharged of and from any and all responsibility and liability 
therefore of any sort or kind.  The Contractor shall assume all responsibility for risks or 
casualties of every description, for any or all damage, loss or injury to persons or property arising 
out of the nature of the work from the action of the elements, or from any unforeseen or unusual 
difficulty. The Contractor shall assume and be liable for all blame and loss of whatsoever nature 
by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or 
ordinances; the Contractor shall indemnify and save harmless the City from all suits or actions of 
law of any kind whatsoever in connection with this work and shall if required by the City, 
produce evidence of settlement of any such action before final payment shall be made by the 
City. Contractor's Liability Insurance Certificate shall include the save harmless clause and shall 
be filed with the City. 

 
The Contractor shall maintain such insurance as will protect him from claims under worker's 
compensation acts and from claims for damages because of bodily injury, including death, and 
property damage, which may arise from and during operations under this Contract, whether such 
operations be by himself, by any subcontractor or anyone directly or indirectly employed by 
either of them. Contractor's liability insurance shall be in the names of the Contractor and the 
City, as their respective interests may appear. Certificates of such insurance shall be filed with 
the City Risk and Safety Manager. 

 
The minimum amount of liability insurance to be maintained by the Contractor during the life of 
the contract shall be as follows: 

 
Comprehensive General Liability – for bodily injury and property damage – including 
any liability normally covered by a general liability policy with limits of not less than 
$1,000,000 per occurrence and $2,000,000 in the annual aggregate. 
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Business Automobile Liability – For owned, non-owned, leased and hired vehicles with 
a combined single limit of not less than $1,000,000 for bodily injury and property 
damage. 
Worker’s Compensation – Statutory limits in each state in which Service Provider is 
required to provide Worker’s Compensation coverage including “All States” and 
“Voluntary Compensation” endorsement, and a Waiver of Subrogation endorsement in 
favor of the County. 

 
Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a 
certificate of insurance evidencing all required coverage in at least the limits required herein, 
naming the City of Reading, its elected officials, agents, and employees as additional insureds 
under the Comprehensive General Liability coverage, and providing that no policies may be 
modified or cancelled without thirty (30) days advance written notice to the City. Such certificate 
shall be issued to: City of Reading, 815 Washington Street, Reading, PA 19601. All policies shall 
be in effect with companies holding an A.M. Best rating of “A-” or better and shall be licensed to do 
business in the Commonwealth of Pennsylvania. Such companies shall also be acceptable to the 
City. 

 
Please forward a certificate of insurance verifying these insurance requirements. 

 
Liability insurance shall include automobile coverage, including "hired automobiles and non- 
ownership automobiles." 

 
Liability insurance shall include the hazard of collapse, damage to underground utilities, 
underground blasting, and excavation. Prior to any blasting which may be required, blasting 
insurance shall be obtained by the Contractor in an amount satisfactory to the City Engineer. 

 
Liability insurance shall include the hazard of building collapse and of damage to adjoining 
properties and/or to individuals located within or adjacent to each project site. 

 
All subcontractors performing work under this contract must furnish to the City a copy of their 
Certificate of Insurance for Workers’ Compensation and liability for bodily injury and property 
damage. 

 
WAGES AND EMPLOYMENT REQUIREMENTS - N/A 

 
EQUAL EMPLOYMENT OPPORTUNITY 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
The Contractor will not discriminate against any employees or applicant for employment because 
of race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure 
that applicants are employed, and that employees are treated during employment, without regard 
to race, color, religion, sex, or national origin. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, 
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including apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices that may be provided by the City setting forth 
the provisions of this nondiscrimination clause. 

 

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, or national origin. 

 
The Contractor will send to each labor union or representative of workers with which the 
Contractor has a collective bargaining agreement or other contract or understanding, a notice 
advising the labor union or workers' representatives of the Contractor, commitments under this 
Section and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 
In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract 
or with any of the said rules, regulations, or orders, this Contract may be cancelled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further City 
contracts. 

 
The Contractor will include the provisions of these paragraphs in every subcontract or purchase 
order unless exempted. 

 
EMPLOYMENT OF CERTAIN PERSONS PROHIBITED 

 
No person who, at the time, is serving sentence in a penal or correctional institution shall be 
employed on the work covered by this Contract. 

 
SUPERVISION OF WORKERS 

 
The Contractor shall provide qualified supervision of each crew at all times while working under 
this contract. Each supervisor shall be authorized by the Contractor to accept and act upon all 
directives issued by the City. Failure for the supervisor to act on said directives shall be sufficient 
cause to give notice that the Contractor is in default of the contract unless such directives would 
create potential personal injury or safety hazards. 

 
This contract will be under the direct supervision of the City or its authorized representatives. Any 
alterations or modifications of the work performed under this contract shall be made only by 
written agreement between the Contractor and the City authorized representatives and shall be 
made prior to commencement of the altered or modified work. No claims for extra work or 
materials shall be allowed unless covered by written agreement. 

 
SUBCONTRACTS 

 
The Contractor will not be allowed to subcontract work under this contract unless the City grants 
written approval. The Subcontractor, as approved, shall be bound by the conditions of the contract 
between the City and the Contractor. The authorization of a Subcontractor is to perform in 
accordance with all terms of the contract and specifications. All required notices, work orders, 
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directives, and requests for emergency services will be directed to the Contractor. All directions 
given to the Subcontractor in the field shall bind the Contractor as if the notice had been given 
directly to the Contractor. 

 

QUALITY 
 

Where the specification asks for a certain article or "Approved Equal" and the bidder intends to 
furnish an article which the bidder considers equal to the one named, the bidder must specify in 
the bid the name and grade of said article. All disputes concerning grade and quality of materials 
or work shall be determined by a person duly authorized by the Director of Public Works. 

 
TIME OF COMPLETION 

 
The bidders are herewith cautioned that they must complete all work on or before May 14th, 2022 after 
notice to proceed is given. To insure timely completion, the successful bidder will be required to 
furnish adequate equipment and qualified personnel in sufficient numbers at all times. 

 
Where a date is set for delivery of materials or the performance of work, said materials must be 
delivered or work performed, in accordance with the specifications or description herein contained 
on or before said date, or the order to the delinquent party will be cancelled and awarded to the 
next lowest responsible bidder. 

 
BUSINESS PRIVILEGE TAX 

 
The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, 
a Business Privilege Tax is imposed at the rate of 2¼ mills upon the gross receipts attributable to 
business conducted within the City of Reading. 

 
PERMITS/LICENSES 

 
The Contractor shall, at his/her expense, pay all fees and procure all necessary licenses and permits 
needed to conduct the work required under the terms of this contract. The Contractor shall give 
any and all necessary formal notices required in conjunction with the lawful prosecution of the 
work of this contract. 

 
BASIS OF PAYMENT 

 
All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt. 

 
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS 

 
The Contractor at all times during the term of this contract shall observe and abide by all Federal, 
State, and Local laws which in any way affect the conduct of the work and shall comply with all 
decrees and orders of courts of competent jurisdiction. The Contractor shall comply fully and 
completely with any and all applicable State and Federal statutes, rules and regulations as they 
relate to hiring, wages and any other applicable conditions of employment. 
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MANDATORY PRE-BID MEETING 
A mandatory pre-bid meeting has been scheduled for February 10, 2022 at 11:30 a.m. at the project 
site, 601 Canal Street, Reading, PA. A site inspection is part of the technical specification, and 
required prior to submitting a proposal. For the purpose of familiarizing Bidders with the project, 
answering questions, and issuing addenda as needed for clarification of the bidding document, all 
questions shall be submitted via the PennBid Program (https://pennbid.procureware.com). 

 

QUESTIONS REGARDING SPECIFICATIONS ON PROPOSAL PROCESS 
 

To ensure fair consideration for all proposers, the City prohibits communication to or with any 
department director, division manager or employee during the submission process with the 
exception of those questions relative to interpretation of specifications or the proposal process. 
No interpretations of the meaning of the Bid documents will be made to any bidder orally. 

 
Every request for such interpretation shall be submitted via the “Questions” tab within PennBid 
to be given consideration must be sent in prior to 10:00 a.m. on March 2, 2022. 

 
Any and all such interpretation will be in the form of an Addendum to the Contract Documents 
and will be issued via PennBid to all prospective proposers no later than March 9, 2022. 

 
Additionally, the city prohibits communications initiated by a proposer to any City Official or 
employee evaluating or considering the proposals prior to the time an award decision has been 
made. Any communication between proposer and the City will be initiated by the appropriate 
City Official or employee in order to obtain information or clarification needed to develop a 
proper, accurate evaluation of the proposal.  Such communications initiated by a proposer may 
be grounds for disqualifying the offending proposer from consideration for award of the proposal 
and/or any future proposal. 

 
WITHDRAWAL OF PROPOSALS/BIDS 

 
After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 
1974, P.L. 9 No. 4 as same may be amended. 

 
No bids may be withdrawn for a period of ninety (90) days following the formal opening and 
receipt of bids by the City of Reading. 

 
BID REJECTION 

 
The City of Reading reserves the right to reject any or all bids and to accept or reject any part of 
any bid. It also reserves the right to waive any technical defects or minor irregularities, which in 
its discretion, is determined to be in the best interest of the City. 

 
EXECUTION OF CONTRACT 

 
The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by 
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the City to the Principal, enter into contract with the City on form as included within the bidding 
documents for the appropriate bonds, indemnities and insurances required hereunder. 
The contract, when executed, shall be deemed to include the entire agreement between the parties; 
the Contractor shall not base any claim for modification of the contract upon any prior 
representation or promise made by the representatives or the City, or other persons. 

 
All attachments are considered as part of this document. 

 
METHOD OF PAYMENT 

 
Payments shall be based on an invoice submitted by the General Contractor or approved 
representative (Construction Manager). The City shall have the right to withhold disbursement 
funds if in the City's opinion the construction work for which payment has been requested is of 
poor workmanship, contrary to any applicable codes and contract specifications, is in violation of 
appropriate paperwork requirements that are not up to date and approved for this billing period, 
General Contractor fails to comply with this Agreement, or for other conditions or circumstances 
which the City deems not to be in the best interest of the public. 

 
Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this 
contract until it is completed up to City codes and contract specifications and approved by a City 
Official or person representing a City Official (Architect or Engineer). 

 
ACCESS TO ACCOUNTING RECORDS 

 
The contractor shall certify that all materials, equipment and labor charged to the City are 
accounted for and shall keep such full and detailed accounts as may be necessary for proper 
financial management under this Agreement. The City or its representative shall be afforded access 
to all the Contractor’s records, books, correspondence, instructions, drawings, receipts, vouchers, 
memoranda, and similar data relating to this contract, and the Contractor shall preserve all such 
records for a period of three (3) years, or for such longer period as may be required by law, after 
the final payment. 

 
ASSIGNMENT OF REFUND RIGHTS 

 
The City is not subject to federal, state or local sales or use tax or federal excise tax. Contractor 
hereby assigns to City all of its rights, title, and interest in any sales or use tax which may be 
refunded as a result or the purchase of any materials purchased in connection with the contract and 
contractor, unless directed by City, shall not file a claim for any sales or use tax refund subject to 
this assignment. Contractor authorizes City, in its own name or the name of contractor, to file a 
claim for a refund of any sales or use tax subject to this assignment. 

 
CONTRACTS WITH SUBCONTRACTORS 

 
The Contractor agrees to include the above references paragraphs in any contracts with 
subcontractors. 
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NOTICE TO PROCEED 
 

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to 
Proceed from the City. 

 
DISCONTINUANCE OF WORK 

 
The Contractor upon receipt of either written or oral notice to discontinue such practice shall 
immediately discontinue any practice obviously hazardous as determined by the City. 

 
CONTRACT TERMINATION 

 
The City shall have the right to terminate a contract or a part thereof before the work is completed 
in the event: 

 
1. Previous unknown circumstances arise making it desirable in the public interest to void the 

contract. 
 

2. The contractor is not adequately complying with the specifications. 
 

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory 
personal and/or workers or proper equipment.	

 
4. The contractor in the judgment of the City is unnecessarily or willfully delaying the 

performance and completion of the work.	
 

5. The contractor refuses to proceed with work when and as directed by the City. 
 

6. The contractor abandons the work. 
 

Contractors who have questions concerning various aspects of this Contract should contact the 
following persons: Tammi Reinhart, Purchasing Coordinator at Tammi.Reinhart@readingpa.gov. 
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PROPOSAL 

FOR 

THE HERITAGE PARK OUTFALL PROJECT CITY 

OF READING, PENNSYLVANIA 

 

Proposal of 
 
 

(name) 
 
 

(address) 
 

1.01 THE UNDERSIGNED BIDDER PROPOSES AND AGREES, IF THIS BID IS 
ACCEPTED, TO ENTER INTO AN AGREEMENT WITH OWNER IN THE FORM 
INCLUDED IN THE BIDDING DOCUMENTS TO PERFORM ALL WORK AS 
SPECIFIED OR INDICATED IN THE BIDDING DOCUMENTS FOR THE PRICES 
AND WITHIN THE TIMES INDICATED IN THIS BID AND IN ACCORDANCE 
WITH THE OTHER TERMS AND CONDITIONS OF THE BIDDING DOCUMENTS 

 
ARTICLE 2 Bidder’s Acknowledgements 

 

2.01 BIDDER ACCEPTS ALL OF THE TERMS AND CONDITIONS OF THE 
ADVERTISEMENT OR INVITATION TO BID AND INSTRUCTIONS TO 
BIDDERS, INCLUDING WITHOUT LIMITATION THOSE DEALING WITH THE 
DISPOSITION OF BID SECURITY. THE BID WILL REMAIN SUBJECT TO 
ACCEPTANCE FOR 90 DAYS AFTER THE BID OPENING, OR FOR SUCH 
LONGER PERIOD OF TIME THAT BIDDER MAY AGREE TO IN WRITING UPON 
REQUEST OF OWNER. 

 
ARTICLE 3 Bidder’s Representations 

 

3.01 IN SUBMITTING THIS BID, BIDDER REPRESENTS, AS SET FORTH IN THE 
AGREEMENT, THAT: 

 
A. Bidder has examined and carefully studied the Bidding Documents, the other related 

data identified in the Bidding Documents, and the following Addenda, receipt of all 
which is hereby acknowledged. 

 
Addendum No. Addendum Date 
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B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 
local and Site conditions that may affect cost, progress, and performance of the Work. 

 
C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work. 
 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site (except 
Underground Facilities) which have been identified in the Supplementary Conditions 
as provided in paragraph 4.03 of the General Conditions, and (2) reports and drawings 
of a Hazardous Environmental Condition, if any, which has been identified in the 
Supplementary Conditions as provided in paragraph 4.05 of the General Conditions. 

 
E. Bidder has obtained and carefully studied (or assumes responsibility for having done 

so) all additional or supplementary examinations, investigations, explorations, tests, 
studies and data concerning conditions (surface, subsurface and Underground 
Facilities) at or contiguous to the Site which may affect cost, progress, or performance 
of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder, including 
applying the specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Bidding Documents to be employed by Bidder, 
and safety precautions and programs incident thereto. 

 
F. Bidder does not consider that any further examinations, investigations, explorations, 

tests, studies, or data are necessary for the determination of this Bid for performance 
of the Work at the price(s) bid and within the times and in accordance with the other 
terms and conditions of the Bidding Documents. 

 
G. Bidder is aware of the general nature of work to be performed by OWNER and others 

at the Site that relates to the Work as indicated in the Bidding Documents. 
 

H. Bidder has correlated the information known to Bidder, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents, and all additional examinations, investigations, explorations, tests, 
studies, and data with the Bidding Documents. 

 
I. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder has discovered in the Bidding Documents, and the written 
resolution thereof by ENGINEER is acceptable to Bidder. 
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J. The Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for the performance of the Work for which this Bid is 
submitted. 

 
K. No officer, agent, or employee of the OWNER is personally interested, directly or 

indirectly, in this Bid and accompanying Contract or the compensation to be paid 
hereunder. 

 
L. This Bid is made without connection with any person, firm, or corporation making a 

Bid for the same work, and is, in all respects, fair and without collusion or fraud. 
 

3.02 BIDDER FURTHER REPRESENTS THAT THIS BID IS GENUINE AND NOT 
MADE IN THE INTEREST OF OR ON BEHALF OF ANY UNDISCLOSED 
INDIVIDUAL OR ENTITY AND IS NOT SUBMITTED IN CONFORMITY WITH 
ANY AGREEMENT OR RULES OF ANY GROUP, ASSOCIATION, 
ORGANIZATION OR CORPORATION; BIDDER HAS NOT DIRECTLY OR 
INDIRECTLY INDUCED OR SOLICITED ANY OTHER BIDDER TO SUBMIT A 
FALSE OR SHAM BID; BIDDER HAS NOT SOLICITED OR INDUCED ANY 
INDIVIDUAL OR ENTITY TO REFRAIN FROM BIDDING; AND BIDDER HAS 
NOT SOUGHT BY COLLUSION TO OBTAIN FOR ITSELF ANY ADVANTAGE 
OVER ANY OTHER BIDDER OR OVER OWNER. 

 
ARTICLE 4 Basis of Bid 

 
4.01 THE UNDERSIGNED BIDDER OFFERS TO FURNISH ALL LABOR, 

SUPERINTENDENCE, MATERIALS, SUPPLIES, EQUIPMENT, PLANT AND 
OTHER FACILITIES, UTILITIES AND ALL THINGS NECESSARY OR PROPER 
FOR, AND TO PERFORM ALL WORK (AS DEFINED IN THE GENERAL 
CONDITIONS) NECESSARY OR INCIDENTAL TO THE ABOVE STATED 
PROJECT, COMPLETE IN EVERY RESPECT, IN STRICT ACCORDANCE WITH 
THE CONTRACT DOCUMENTS (AS DEFINED IN THE GENERAL CONDITIONS) 
AND ANY FUTURE CHANGES THEREIN AS PROVIDED IN THE PROJECT 
MANUAL, AND TO PERFORM ALL OTHER OBLIGATIONS IMPOSED BY THE 
CONTRACT DOCUMENTS FOR THE PRICES NAMED IN THE FOLLOWING 
SCHEDULE: 

 
BASE BID 

 
 
 

   ($  ) 
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SCHEDULE OF PRICES 
 

Item 
No. Item Description 
 
1. Excavation 

Estimated 
Quantities 

 
450 
Cu. Yd. 

Unit 
Prices 

 
 

$   

Total Amount 
Dollars Cents 

 
 
$   

 
2. Embankment (Foreign Borrow) 

 
1100 
Cu. Yd. 

 
 

$   

 
 
$   

 
3. Topsoil Furnished and Placed 

 
25 
Sq. Yd. 

 
 

$   

 
 
$   

 
4. 108” DuroMaxx Pipe 

 
40 
Lin. Ft. 

 
 

$   

 
 
$   

 
 
 

5. Type D-W Endwall with Grate 1                          $               $                            
 Each 

 

 
6. Precast Junction Box, 14’x6’ with top 

slab 
 

1 
Each 

 
$   

 
$   

 
7. Manhole Frame and Cover 

 
1 
Each 

 
 

$   

 
 
$   

 
8. Rock, Class R-8 

 
310 
Cu. Yd. 

 
 

$   

 
 
$   

 
9. No. 8 Coarse 

Aggregate 

 
25 
Cu. Yd. 

 
 

$   

 
 
$   
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Item 
No. Item Description 
 
10. No. 2A Coarse Aggregate 

Estimated 
Quantities 

 
11 
Cu. Yd. 

Unit 
Prices 

 
 

$   

Total Amount 
Dollars Cents 

 
 
$   

 
11. Temporary Barriers and 

Enclosures 

 
1 
Lump Sum 

 
 

$   

 
 
$   

 
12. Erosion and Sediment 

Pollution Control Plan 

 
1 
Lump Sum 

 
 

$   

 
 
$   

 
13. Aids to Navigation Plan 

 
1 
Lump Sum 

 
 

$   

 
 
$   

 
14. Debris Removal 

 
1 
Lump Sum 

 
 

$   

 
 
$   

 
15. 1.5-Inch Wearing Course 

 
6 
Ton 

 
 

$   

 
 
$   

 
16. 2-Inch Binder Course 

 
8 
Ton 

 
 

$   

 
 
$   

 
17. Proposed Fence 

 
150 
Lin. Ft. 

 
 

$   

 
 
$   

 

 
TOTAL AMOUNT OF BID $   
(Sum of Items 1 to 17 Inclusive) 

========================================================================== 
 

Unit Prices have been computed in accordance with SECTION 01 20 00 PRICE AND PAYMENT 
PROCEDURES 
B. Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the 

purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based 
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on actual quantities provided, determined as provided in the Contract Documents. 
 

C. The presentation in the foregoing schedule of unit prices that are obviously unbalanced may 
be sufficient cause for rejection of the entire Bid whether or not such Bid is the lowest 
submitted. 

 
D. Other additional and extra work, if any, performed in accordance with the Contract shall be 

paid for as provided in the Specifications. 
 

ARTICLE 5 Time of Completion 
 

5.01 BIDDER AGREES THAT THE WORK WILL BE SUBSTANTIALLY COMPLETED, AND 
COMPLETED AND READY FOR FINAL PAYMENT ON OR BEFORE THE DATES OR 
WITHIN THE NUMBER OF CALENDAR DAYS INDICATED IN THE AGREEMENT. 

 
5.02 BIDDER ACCEPTS THE PROVISIONS OF THE AGREEMENT AS TO LIQUIDATED 

DAMAGES IN THE EVENT OF FAILURE TO COMPLETE THE WORK WITHIN THE 
TIMES SPECIFIED ABOVE, WHICH SHALL BE STATED IN THE AGREEMENT. 

 
ARTICLE 6  Bid Execution 

 

6.01 THE UNDERSIGNED BIDDER HEREBY REPRESENTS THAT SHOULD THIS BID, 
INCLUDING ANY COMBINATION OF ALTERNATES, ADDITIONS, DEDUCTIONS OR 
OMISSIONS INDICATED OR AUTHORIZED BY THE SCHEDULE OF PRICES BE 
ACCEPTED BY THE OWNER WITHIN 90 DAYS OF THE OPENING OF BIDS, BIDDER 
WILL EXECUTE THE CONTRACT AND FURNISH THE PROPERLY EXECUTED 
BONDS AND INSURANCE CERTIFICATES WITHIN THE TIME AND IN THE FORMS 
AND AMOUNT REQUIRED BY THE CONTRACT DOCUMENTS AND THAT UPON 
BIDDER’S FAILURE, NEGLECT, OR REFUSAL TO DO SO, BIDDER SHALL FORFEIT 
TO THE OWNER THE BID SECURITY ACCOMPANYING THIS BID, NOT AS A 
PENALTY, BUT AS LIQUIDATED DAMAGES. 
 
SUBMITTED on  , 20  . 

 
 

State Contractor License No.  . (If applicable) 
 
 

If Bidder is: 
 
 

An Individual 
 

Name (typed or printed):    
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By:  (SEAL) 
(Individual’s signature) 

Doing business as:    
Business address:    

 

Phone No.:   FAX No.:    
 
 
 

A Partnership 
 

Partnership Name:  (SEAL) 
 

By:    
(Signature of general partner -- attach evidence of authority to sign) 

 
Name (typed or printed):    

 

Business address:    
 

Phone No.:   FAX No.:    
 
A Corporation 

 

Corporation Name:   (SEAL) 
State of Incorporation:    
Type (General Business, Professional, Service, Limited Liability):   

 

By:    
(Signature -- attach evidence of authority to sign) 

 
Name (typed or printed):    

 

Title:    
(CORPORATE SEAL) 

Attest    
(Signature of Corporate Secretary) 

 
Business address:    

 

Phone No.:   FAX No.:    
 

Date of Qualification to do business is  . 
 
 

A Joint Venture 
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Joint Venturer Name:  (SEAL) 
 

By:    
(Signature of joint venture partner -- attach evidence of authority to sign) 

 
Name (typed or printed):    

 

Title:    
 

Business address:    
 

Phone No.:   FAX No.:    
 
Joint Venturer Name:  (SEAL) 

 

By:    
(Signature -- attach evidence of authority to sign) 

 
Name (typed or printed):    

 

Title:    
 

Business address:    
 

Phone No.:   FAX No.:    
 

Phone and FAX Number, and Address for receipt of official communications: 
 
 
 
 
 

(Each  joint  venturer must sign. The manner of signing for each individual, partnership, and 
corporation that is a party to the joint venture should be in the manner indicated above.) 
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FORM OF BID BOND 

BOND 

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,    
 

  , as Principal (the "Principal"), and    
 

      a corporation organized and existing under 

laws of the  of  , as Surety (the "Surety"), are held and firmly bound 

unto  as   Obligee   (the   "Obligee"),   as   hereinafter set 
 

forth,  in  the full  and  just sum of  Dollars ($  ),  lawful  money  of the 
 

United States of America, for the payment of which sum we bind ourselves, our heirs, administrators, 

executors, successors and assigns, jointly and severally, firmly by these presents. 

WITNESSETH THAT: 
 

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the Work 
in connection with the construction of    

 
pursuant to plans, specifications and other documents constituting the Contract Documents which are 
incorporated into said Proposal by reference (the "Contract Documents"), as prepared by the Department 
of Public Works, City Hall, 815 Washington Streets, Reading, PA 19601. 

 
WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that 

it shall be accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth. 
 

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten (10) 
days after mailing of contract document by the City to Principal, shall furnish to the Obligee a Performance 
Bond, Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to him by the 
Obligee, shall execute and deliver the Agreement and furnish to the Obligee proper evidence of 
effectiveness of insurance coverage, respectively within the time, in the forms and in the amounts, as 
appropriate, required by the Contract Documents, then this Bond shall be void, otherwise, this Bond shall 
remain in full force and effect. 
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of said 
Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be 
contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal fees 
and any all other fees and expenses incurred by the Obligee by reason of the failure of the Principal to 
enter into such Agreement with the obligee, or to furnish such Contract Bonds, or to furnish evidence of 
effectiveness of such insurance coverage; provided, however, that (1) the obligation of the Surety shall 
not exceed the stated principal amount of this Bond; and (2) if the Obligee should not procure an executed 
contract with any other person for the performance of the work contemplated in said Proposal, as accepted 
by the Obligee, upon the same terms and conditions, other than price, as provided in the Contract 
Documents, within the period provided in the Contract Documents during which no proposals of bidders 
may be withdrawn, whether because of the lack of other proposals, or because of the inability or refusal 
of any other bidder to enter into an appropriate contract, or because the cost under any higher proposal 
would be greater than the Obligee shall determine, in its sole discretion, that it can afford, then the 
Principal and the Surety agree to pay to the Obligee the full amount of this Bond as liquidated damages. 

 
IN WITNESS WHEREOF, the Principal and the Surety cause this Bond to be signed, sealed and 

delivered this  day of  , 20 . 
 
 

(INDIVIDUAL PRINCIPAL) 
 
 

   (Seal) 
(Signature of Individual) 

 

Witness: 
 
 
 

Trading and Doing Business as: 
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(PARTNERSHIP PRINCIPAL) 
 

   (Seal) 
(Name of Partnership) 

 

Witness: 
 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

W
i
t
n
e
s
s
:

B
y
: 
_ 
 
 
(
S
e
a
y
: 
_ 
 
 
(
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a
l
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(
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e
r
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(CORPORATION PRINCIPAL) 
 

Attest: 
 
 

(Secretary) 
 

(Name of Corporation) 
 

By: _    
(President/Vice President) 

 

(CORPORATE SEAL) 
 

or (if appropriate) 
 
 

(Name of Corporation) 
 

By: _    
Authorized Representative 

*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 
behalf of the corporation. 

 
 

Signed    
 
 

(Title) 
 

Subscribed and sworn to before me on 

this  day of  , 20    

 
 
 

(Title) 
 

My commission expires: 
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(Name of Corporation) 
 

By: _   
** (Attorney-in-fact) 

 

Witness: 
 
 
 
 
 

(Corporate Seal) 
 
 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the Attorney-In-Fact to act in behalf of the corporation. 



27 
Heritage Park Outfall Project 
2022 
 

NON-COLLUSION AFFIDAVIT 
 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
 

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the 
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non- 
Collusion Affidavits to be submitted together with bids. 

 
This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is 
authorized to legally bind the bidder. 

 
Bid rigging and other efforts to restrain competition, and the making of false sworn statements in 
connection with the submission of bids are unlawful and may be subject to criminal prosecution. The 
person who signs the Affidavit should examine it carefully before signing and assure himself or herself 
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons 
employed by or associated with the bidder with responsibilities for the preparation, approval, or 
submission of the bid. 

 
In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid 
documents, and an Affidavit must be submitted separately on behalf of each party. 

 
The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that 
term in the bidding process, and includes the knowing submission of bids higher than the bid of another 
firm, any intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving 
a false appearance of competition. 

 
Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid. 
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
 

State of    
 

County of    
 

  , being first duly sworn, deposes and says that: 
 

He/She is    
(Owner, Partner, Officer, Representative or Agent) 

of  , the Bidder that has submitted the attached Bid 
or Bids; 

 
He/She is fully informed respecting the preparation and contents of the attached Bid and of all pertinent 
circumstances respecting such Bid; 

 
Such Bid is genuine and is not a collusive or sham Bid; 

 
Neither the said Bidder nor any of its officers; partners, owners, agents, representatives, employees or 
parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, directly 
or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in connection with 
the Contract for which the attached Bid has been submitted or to refrain from bidding in connection with 
such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or 
communication of conference with any other Bidder, firm or person to fix the price or prices in the attached 
Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price or the Bid price 
of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement 
any advantage against the City of Reading or any person interested in the proposed Contract; 

 
The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, 
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affidavit; and, 

 
Neither the said Bidder nor any of its officers, partners, owners, agents or parties in interest, have any 
interest, present or prospective, that can be reasonably construed to result in a conflict of interest between 
them and the City of Reading, which the Bidder will be required to perform. 
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I state that   understands 
(Name of Firm) 

and acknowledges that the above representations are material and important, and will be relied on by the 
City of Reading in awarding the contract(s) for which this bid is submitted. I understand and my firm 
understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from 
the City of Reading of the true facts relating to the submission of bids for this contract. 

 
 
 
 
 

(Name and Company Position) 
 
 

SWORN TO AND SUBSCRIBED 
BEFORE ME THIS     
DAY OF  , 20   

 
 
 

My Commission Expires 
 

Notary Public 
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STATEMENT OF BIDDER'S QUALIFICATIONS 
 

All questions must be answered and the data given must be clear and comprehensive. This statement must 
be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit 
any additional information he desires. 

 
1. Name of Bidder:   

 

2. Permanent main office address:   
 

3. When organized:   
 

4. If a corporation, where incorporated:   
 

5. How many years have you been engaged in the contracting business under your present 
firm or trade name:   

 

6. Contracts on hand: (Schedule these on an attached sheet, showing amount of each 
contract and the appropriate anticipated dates of completion.) 

 
7. Have you ever failed to complete any work awarded to you? If so, where and why? 

 
 
 

8. Have you ever defaulted on a contract ?  . If so, where and why? 
 
 
 

9. List the more important projects recently completed by your company on an attached sheet, stating 
the approximate cost of each, and the month and year completed. 

 
10. List your major equipment available for this contract. 

 
 
 
 
 

11. Describe experience in construction work similar in importance to this project on an attached sheet. 
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Statement of Bidder's Qualifications 
 
 

12. Background and experience of the principal members of your organization, including the officers. 
 
 
 
 
 
 
 

13. Credit available: $   
 

14. Give Bank reference:   
 

15. Will you, upon request, fill out a detailed financial statement and furnish any other information 
that may be required by the City?    

 

16. (A) Have you ever been a party to or otherwise involved in any action or legal proceeding 
involving matters related to race, color, nationality or religion?   

 

If so, give full details.    
 
 
 

(B) Have you ever been accused of discrimination based upon race,  color, nationality or  religion 
in any action or legal proceeding including any proceeding related to any Federal Agency? 
 . If so, give full details _   

 
 
 
 
 
 
 

17. All prospective bidders are required to present proof of an acceptable disposal method approved 
by the Pennsylvania Department of Environmental Resources. The proof may consist of a copy of 
a State Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania 
Department of Environmental Resources, or a letter of approval from the Pennsylvania Department 
of Environmental Resources for the use of a proposed or existing disposal facility which has a 
permit or is under review for a permit. Same to be in accordance with Section 7 (a) application and 
permits, Pennsylvania Solid Waste Management - "Act 241." 
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Statement of Bidder's Qualifications 
 
 

18. Name, address, phone number, and contact person at surety company who will provide bonding 
for this contract: 

 
 
 
 
 

19. Name, address, phone number, and contact person at insurance company who will provide 
insurance coverage for this contract: 

 
 
 
 
 

20. The undersigned hereby authorizes any person, firm or corporation to furnish any information 
requested by the City of Reading in verification of the recitals comprising this Statement of 
Bidder's Qualifications. 

 
 

DATED at  this  day of  , 20  . 
 
 
 

(NAME OF BIDDER) 
 
 

BY:    
 

TITLE:    
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NON DISCRIMINATION STATEMENT 
 
 
 

The undersigned hereby certifies that it shall not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, handicap, familial status, or national origin. The 
undersigned shall take affirmative action to insure that applicants for employment are employed, and 
that employees are treated during employment, without regard to their race, color, religion, sex, 
handicap, familial status, or national origin. 

 
 
 
 
 
 
 

NAME 
 
 

BIDDER 
 
 

TITLE 
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CONTRACT 
DOCUMENTS 
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C O N T R A C T 
 
 

NOTE; This contract is not to be filled in until contract is awarded. 
 

THIS AGREEMENT, made and concluded this  day of  , in the year 
two  thousand  and  , by and between the City of Reading, a municipal corporation of the 
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first 
part, and   , Contractor, party of the second part, pursuant to law and to the 
provisions and requirements of the ordinance of the City of Reading, Pennsylvania. 

 
WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part of 
the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its 
successors and assign, and the party of the second part for itself, himself, or themselves, its successors, or 
his or their executors and administrators as follows: 

 
CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and with 
the party of the first part, for the consideration hereinafter mentioned and contained, and under the penalty 
expressed in a bond bearing date of  and hereto attached, to furnish all the 
material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided, 
at his own cost, necessary or proper for the purpose of executing the work embraced in this contract in a 
good, substantial and workmanlike manner, and in strict accordance with the specifications pertaining to 
this contract a herein contained. 

 
PARTS OF CONTRACT. Notice to Contractors; Bid Instructions; Documents to be Submitted with Bid; 
Contract Documents; Documents to be Submitted During the Course of the Contract; Notice of 
Preconstruction Requirements and Pre-Construction Conference Questionnaire; Affirmative Action 
Requirements; General Provisions; Supplementary General Terms and Conditions; Technical 
Specifications; and Correspondence and Supportive Documentation shall each form a part of the Contract. 

 
THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, subject 
to      additions      and      deductions       provided       therein,       in       current       funds       as  follows: 
  
   (state here the lump sum amount, unit 
prices, or both as desired in individual cases.) 
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Where the quantities originally contemplated are so changed that application of the agreed unit price to 
the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall 
be an equitable adjustment of the Contract to prevent such hardship. 

 
TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the 
construction of the work to be done under this contract, within 100 calendar days upon receiving written 
notice from the Director of Public Works, or other applicable Director, so to do and to complete the entire 
work not later than 180 days after receiving written notice, with 40 consecutive days allowed for work on 
site, it being expressly agreed and understood that the time of beginning, rates of progress and time of 
completion of the work are essential under this contract. Time is to be considered to be the essence of this 
contract. 

 
STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written 
notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in 
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall 
pay to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including 
Sundays and holidays, that the finishing of the Contract is delayed, which sum shall be construed as 
stipulated and liquidated damages and not as a penalty and shall be deducted from the amount due by the 
terms of the Contract; provided, however, that in case of justifiable delay, the City shall extend the time 
for completion of said work as provided for in Article G.7, but no extension of time for any reason beyond 
the time fixed herein for the completion of the work shall be deemed a waiver by the City of the right to 
abrogate this Contract for abandonment for delay. 

 
LIENS. Neither the final payment nor any part of the retained percentage shall become due until the 
Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, 
or receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge 
or information the release and receipts include all the labor and material for which a lien could be filed. If 
any lien remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies 
that the latter may be compelled to pay in discharging such a lien, including all costs and a reasonable 
attorney's fee. 

 
BASIS OF CONTRACT. This contract is founded on    
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IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its 
Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the 
second part. 

 
 
 
 
 

the day and year first above written. 

CITY OF READING 

By: _   
Mayor 

 
 

ATTEST: 
 
 
 

City Clerk 
 
 

Signed and Sealed in the Presence of 
 
 
 

CONTRACTOR 
 
 

PRESIDENT 
 
 

SECRETARY 
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PERFORMANCE BOND 
 

Know All Men By These Presents that we,    
(CONTRACTOR) 

 
hereinafter called the PRINCIPAL, and    

(SURETY) 
 

hereinafter called the SURETY, a corporation organized and existing under the laws of 
 

the    are held and firmly bound 
 

unto  hereinafter called the OBLIGEE, as hereinafter set forth, 
 

in the full and just  sum of  Dollars ($_  ), lawful money of 
the United States of America, for the payment of which sum we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
WITNESSETH THAT: 

 
WHEREAS,  the  PRINCIPAL  heretofore  submitted  to  the  OBLIGEE  a  certain  PROPOSAL, dated 
  ,  20  ,  to  perform  the  WORK  for  the  OBLIGEE,  in  connection  with  the 
   as set forth in 
CONTRACT DOCUMENTS. 

 
WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General 
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, 
known and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and 

 
WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the PRINCIPAL by 
the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the 
OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the PRINCIPAL 
by the OBLIGEE in accordance with the PROPOSAL; and 

 
WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished 
by the PRINCIPAL to the OBLIGEE; and 

 
WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the PRINCIPAL 
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL, 
in accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into a CONTRACT 
with respect to performance of the WORK, the form of which CONTRACT is set forth in the CONTRACT 
DOCUMENTS. 
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NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL will 
truly and faithfully comply with and perform the WORK in accordance with the CONTRACT 
DOCUMENTS, at the time and in the manner provided in the CONTRACT DOCUMENTS, and if the 
PRINCIPAL shall satisfy all claims and demands incurred in or related to the performance of the WORK 
by the PRINCIPAL, and if the PRINCIPAL shall indemnify completely and shall hold harmless the 
OBLIGEE and all of its officers, agents and employees from any and all costs and damages which the 
OBLIGEE and all of its officers, agents and employees may sustain or suffer by reason of the failure of 
the PRINCIPAL to do so, and if the PRINCIPAL shall reimburse completely and shall pay to the 
OBLIGEE any and all costs and expenses which the OBLIGEE and all of its officers, agents or employees 
may incur by reason of any such default or failure of the PRINCIPAL, then this BOND shall be void; 
otherwise, this BOND shall remain in force and effect. 

 
This BOND, is executed and delivered under and subject to the Act, to which reference hereby is made. 

 
The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability 
and obligations under this BOND; and the SURETY, for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained 
percentage. 

 
IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 
delivered this  day of  , 20 . 
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(INDIVIDUAL PRINCIPAL) 
 
 

  (Seal) 
(Signature of Individual) 

 
Witness: 

 
 
 

Trading and Doing Business as: 
 
 
 

(PARTNERSHIP PRINCIPAL) 
 

   (Seal) 
(Name of Partnership) 

 

Witness: 
 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

By: _   (Seal) 
(Partner) 
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(CORPORATION PRINCIPAL) 
 

Attest: 
 
 

(Secretary) 
 

(Name of Corporation) 
 

By: _    
(President/Vice President) 

 

(CORPORATE SEAL) 
 
 

or (if appropriate) 
 
 

(Name of Corporation) 
 

By: _    
Authorized Representative 

 
*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 
behalf of the corporation. 

 
 

Signed    
 
 

(Title) 
 

Subscribed and sworn to before me on 

this  day of  , 20    

 
 
 

(Title) 
 

My commission expires: 
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(CORPORATION SURETY) 
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(Name of Corporation) 
 

By: _   
** (Attorney-in-fact) 

 

Witness: 
 
 
 
 
 

(Corporate Seal) 
 
 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the Attorney-In-Fact to act in behalf of the corporation. 
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PAYMENT BOND 
 

Know All Men by These Presents: 
 

That We,   hereinafter called the PRINCIPAL, and  _ 
(CONTRACTOR) 

    hereinafter called the SURETY, a corporation organized and 
(SURETY) 

existing under the laws   of the  of   are held and firmly 
bound unto   , hereinafter called OBLIGEE, as hereinafter 

(OBLIGEE) 
set forth, in the full and just sum of  Dollars ( $  ), 
lawful money of the United States of America, for the payment of which we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents: 

 
Witnesseth That: 

 
WHEREAS,  the  PRINCIPAL  heretofore  submitted  to  the  OBLIGEE  a  certain  PROPOSAL, dated 
  ,  20  to  perform  the  WORK  for  the  OBLIGEE,  in  connection  with  the 
     as set forth in the 
CONTRACT DOCUMENTS; 

 
WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General Assembly 
of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known as and 
cited as the "Public Works Contractors" Bond Law of 1967", P L 869 (the Act"): and 

 
WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL by 
the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the 
OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the PRINCIPAL by 
the OBLIGEE in accordance with the PROPOSAL: and 

 
WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished 
by the PRINCIPAL to the OBLIGEE; and 

 
WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the PRINCIPAL 
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the PRINCIPAL 
in accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter into a 
CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth in 
the CONTRACT DOCUMENTS. 
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NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL and 
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any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be subcontracted, 
and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly shall pay or shall 
cause to be paid, in full all money which may be due any claimant supplying labor or materials in the 
prosecution and performance of the WORK in accordance with the CONTRACT DOCUMENTS, 
including any amendment, extension or addition to the CONTRACT DOCUMENTS, for material 
furnished or labor supplied or labor performed, then this BOND shall be void; otherwise, this BOND shall 
be and shall remain in force and effect. 

 
This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or 
materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of the 
WORK covered by the CONTRACT DOCUMENTS, including any amendment, extension or addition 
thereto. The term "claimant", where used herein and as required by the Act, shall mean any individual, 
firm, partnership, association or corporation. The phrase "labor or materials", when used herein and as 
required by the Act, shall include public utility services and reasonable rentals of equipment, but only for 
periods when he equipment rented is actually used at the site of the WORK covered by the CONTRACT. 
As required by the Act, the provisions of this BOND shall be applicable whether or not the material 
furnished or labor performed enters into and becomes a component part of the public building, public 
work or public improvement contemplated by the CONTRACT DOCUMENTS. 

 
As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who has 
performed labor or furnished material in the prosecution of the WORK in accordance with the 
CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT 
DOCUMENTS, and who has not been paid therefore, in full, before the expiration of ninety (90) days 
after the last day on which such claimant performed the last of such labor or furnished the last of such 
materials for which payment is claimed, may institute an action upon this BOND, in the name of the 
claimant, in assumpsit, to recover any amount due the claimant for such labor or material, and may 
prosecute such action to final judgment and may have execution upon the judgment; provided, however, 
that: 

 
(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the 
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may institute 
an action upon this BOND only if such claimant first shall have given written notice, served in the manner 
provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which such claimant 
performed in the last of the labor or furnished the last of the materials for which payment is claimed, 
stating, with substantial accuracy, the amount claimed and the name of the person for whom the WORK 
was performed or to whom the material was furnished; and 

 
(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day 
upon which the last of the labor was performed or material was supplied, for the payment of which such 
action is instituted by the claimant; and 

 
(c) Every action upon this BOND shall be instituted either in the appropriate court of the County 
where the WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or in 
the United States District Court for the district in which the PROJECT, to which the CONTRACT relates, 
is situated, and not elsewhere. 
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This BOND is executed and delivered under and subject to the Act, to which reference hereby is made. 
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The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns, from liability 
and obligations under this BOND; and the SURETY for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained 
percentage. 

 
If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the 
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that the 
PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND 
surrendered until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania 
Department of Revenue evidencing the payment in full of all bonus taxes, penalties and interest, and a 
certificate from the Bureau of Employment and Unemployment Compensation of the Pennsylvania 
Department of Labor and Industry, evidencing the payment of all unemployment compensation, 
contributions, penalties and interest due the Commonwealth from said PRINCIPAL or any foreign 
corporation, 

 
SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has not 
arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth of 
Pennsylvania. 

 
In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 
delivered this  day of  , 20 . 

 
(INDIVIDUAL PRINCIPAL) 

 
 

  (Seal) 
(Signature of Individual) 

 
Witness: 

 
 
 

Trading and Doing Business as: 
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(PARTNERSHIP PRINCIPAL) 
 

   (Seal) 
(Name of Partnership) 

 

Witness: 
 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner)
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By: _   (Seal) 
(Partner) 

 
(CORPORATION PRINCIPAL) 

 

Attest: 
 
 

(Secretary) 
 

(Name of Corporation) 
 

By: _    
(President/Vice President) 

 

(CORPORATE SEAL) 
 
 

or (if appropriate) 
 
 

(Name of Corporation) 
 

By: _    
Authorized Representative 

 
*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 
behalf of the corporation. 
 
 
Signed    

 
 

 

(Title) 
 

Subscribed and sworn to before me on 

this  day of  , 20    

 
 
 

(Title) 
 

My commission expires: 
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(CORPORATION SURETY) 
 
 

(Name of Corporation) 
 

By: _   
** (Attorney-in-fact 

 

Witness: 
 
 
 
 
 

(Corporate Seal) 
 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the Attorney-In-Fact to act in behalf of the corporation. 
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MAINTENANCE BOND 
 
 

Know All Men by These Presents, that we,   
(CONTRACTOR) 

 
hereinafter called the PRINCIPAL, and    

(SURETY) 
hereinafter called the SURETY, a corporation organized and existing under laws of the 

 

   of  , are held and 
 

firmly bound unto  , hereinafter called the OBLIGEE, as 
(OWNER) 

hereinafter set forth, in the full and just sum of    
 

Dollars ($  ), lawful money of the United States of America, for the payment of 
which we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents, 

 
WITNESSETH THAT: 

 

Whereas, The PRINCIPAL heretofore submitted to the OBLIGEE a certain 

PROPOSAL, dated  , 20  to perform the WORK for the 

OBLIGEE, in connection with the construction of     

 
as set forth in the CONTRACT DOCUNEINTS as prepared by the CITY OF READING. 

 
Now, Therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy, 

without cost to the OBLIGEE, all defects which may develop during the period of one (1) year from the 
date of completion by the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed 
in accordance with the CONTRACT DOCUMENTS, which defects, in the sole judgment of the 
OBLIGEE, shall be caused by or shall result from defective or inferior materials or workmanship, and if 
the PRINCIPAL shall satisfy all claims and demands arising from or related to such defects or growing 
out of such defects. and if the PRINCIPAL shall indemnify completely and shall save harmless the 
OBLIGEE from any and all costs and damages which the OBLIGEE may sustain or suffer by reason of 
the failure so to do; and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE any 
and all costs and expenses which the OBLIGEE may incur by reason of any such default or failure of the 
PRIINCIPAL, then this BOND shall be void; otherwise, this BOND shall be and shall remain in full force 
and effect. 
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The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the 
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be 
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performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or 
additions to the CONTRACT, and/or any giving by the OBLIGEE of any extensions of time for the 
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of 
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the CONTRACT 
DOCUI\IENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as permitted by 
the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the PRINCIPAL and the 
SURETY, or either of them, or their heirs, executors, administrators, successors and assigns from liability 
and obligations under this BOND; and the SURETY for value received, does waive notice of any such 
alterations, changes, additions, extensions of time, acts of forbearance and/or reduction of retained 
percentage. 

 
In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and 
delivered this  day of  , 20 . 

 
(INDIVIDUAL PRINCIPAL) 

 
 

  (Seal) 
(Signature of Individual) 

 
Witness: 

 
 
 

Trading and Doing Business as: 
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(PARTNERSHIP PRINCIPAL) 
 

   (Seal) 
(Name of Partnership) 

 

Witness: 
 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 

 

 
 

Witness: 

By: _   (Seal) 
(Partner) 
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By: _   (Seal) 
(Partner) 

 
(CORPORATION PRINCIPAL) 

 

Attest: 
 
 

(Secretary) 
 

(Name of Corporation) 
 

By: _    
(President/Vice President) 

 

(CORPORATE SEAL) 
 

or (if appropriate) 
 
 

(Name of Corporation) 
 

By: _    
Authorized Representative 

 
*Attach appropriate proof, dated as of the same date as the Bond, evidencing authority to execute in 
behalf of the corporation. 

 
Signed    

 
 

 

(Title) 
 

Subscribed and sworn to before me on 

this  day of  , 20    

 
 
 

(Title) 
 

My commission expires: 
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(CORPORATION SURETY) 
 
 

(Name of Corporation) 
 

By: _   
** (Attorney-in-fact) 

 

Witness: 
 
 
 
 
 

(Corporate Seal) 
 
 

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing 
the authority of the Attorney-In-Fact to act in behalf of the corporation. 
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STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT 
 
 

STATE OF     

COUNTY OF     

 
ss. 

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of 
Pennsylvania, with all supplements, and has insured liability thereunder in accordance with the terms 
thereof with the insurance company whose signature is attached hereto. 

 
For Individual 

 

  (SEAL) 
 

For Corporation 
 
 

(Name of Corporation) 
 

By:_  
(Official Title) 

 
Attest:  
(Secretary or Asst. Secretary) 

 
For Partnership 

 
 

(Name of Partnership) 
 

By:_  (SEAL) 
 

  (SEAL) 
(Partners) 

 
 

(Name of Insurance Company) 
 

By:_  
Attorney-in-Fact 
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STIPULATION AGAINST LIENS 
 

WHEREAS,  , hereinafter called the CONTRACTOR, 
has      entered      into      a      CONTRACT,      dated   , 20 , with 
   hereinafter called the CITY, to 
provide materials and perform labor necessary for the manufacture and furnishing of the: as set forth in 
the CONTRACT DOCUMENTS as prepared by the City of Reading. 

 
NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of 

the said CONTRACT, and for the consideration therein set forth, that neither the undersigned 
CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or 
materials to the said CONTRACTOR under this CONTRACT shall file a lien, commonly called a 
mechanic's lien, for WORK done or materials furnished for the above manufacture. 

 
This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days 

after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 
of the Commonwealth of Pennsylvania in such case provided. 

 
IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to 

be affixed thereto on this  day of  , 20 . 
 

(SEAL) 
 
 
 

 

(CITY OF READING) 
BY:  

TITLE:     

ATTEST: 
 

BY:    
 

TITLE:    
 
 

(SEAL) 
 
 
 

 

(CONTRACTOR) 
BY:  

TITLE:    

ATTEST: 
 

BY:    
 

TITLE:    



60 
Heritage Park Outfall Project 
2022 
 

INDEMNITY AGREEMENT & HOLD HARMLESS 
 
 

KNOW ALL MEN BY THESE PRESENTS: 
 

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated 
  , 20 , providing for the 

 
 

 

City of Reading, Pennsylvania. 
 

NOW,  THEREFORE,  in  consideration  of  the  award  of  said  contract  to  the  undersigned, 
  , as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand 
paid to the said   by the City of Reading, receipt whereof is hereby acknowledged, the 
said  agrees to indemnify and save harmless the CITY OF READING, its 
officers, agents, servants, and employees against any and all loss, damage, costs and expenses which the 
said CITY may hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death) 
or damage to property arising out of any act or omission in performance of the work undertaken under the 
aforesaid contract. 

 
EXECUTED this  day of  , 20 . 

 
By: _   

 

Title:    
 
 

ATTEST: 
 
 
 
 
 

(Title) 
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NOTICE TO PROCEED 
 
 
 

TO: 
 
 
 
 

Project   
 

Contract No.   
 

Amount of Contract   
 

You are hereby notified to commence work on the referenced contract on or before  , 
20 , and shall fully complete all of the work of said contract within 100 consecutive calendar days 
thereafter.  Your completion date is therefore  , 20 . 

 
The contract provides for an assessment of the sum of $   
as liquidated damages for each consecutive calendar day after the above established contract completion 
date that the work remains incomplete. 

 
Dated this  day of  , 20 . 

 
 

By   
 

Title   
 

ACCEPTANCE OF NOTICE 
 

Receipt of foregoing Notice to Proceed is hereby acknowledged 
 

By    
 

this  day of  , 20  . 
 

By    
 

Title    
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GENERAL PROVISIONS 
 

G.1 SUB-HEADINGS. The paragraph headings are inserted in these provisions and the following 
specifications for convenience only and shall not be considered as interpreting or limiting the 
application of paragraphs. 

 
G.2 DEFINITIONS. The following terms and expressions used in this contract and specifications shall 
be understood as follows: 

 
The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to this 
contract. 

 
The word "Engineer" shall mean the Engineer, Architect, or other official in direct charge of the work for 
the City or his authorized representative as designated by the applicable Director. 

 
The word "Inspector" shall mean an inspector of the City assigned to the inspection of materials, structures 
and workmanship under this contract. 

 
The word "Contractor" shall mean the party of the second part to this contract, whether a corporation, 
partnership, or individual. 

 
The word "Specifications" shall mean the specifications describing the work, the drawings, and the general 
provisions. 

 
The word "Drawings/Plans" shall mean the general drawings, plans, maps, diagrams or illustrations 
accompanying these specifications, and such supplementary drawings as may be furnished from time to 
time. 

 
The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or 
to be used in the operation thereof, equipment and other materials used and/or consumed in the 
performance of the work. 

 
Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required," 
"permitted," "ordered," "instructed," "designated," "considered necessary," or words of like import are 
used, it shall be understood that the direction, requirement, permission, order, instruction, designation or 
decision of the Engineer is intended, and similarly the words "approved," "acceptable," "satisfactory," or 
words of like import, shall mean approved by, acceptable or satisfactory to, the applicable Director or the 
Engineer, unless the context show that another meaning is plainly intended. 

 
G.3 SPECIFICATIONS AND DRAWINGS. The specifications and drawings are intended to cover all 
of the work that is known to be required to effect a complete installation. They are intended to be mutually 
explanatory of each other, but should any discrepancy or inconsistency appear or any misunderstanding 
arise as to the import of anything contained in either the specifications or the drawings, the interpretation 
of the doubtful portions will be made by the Engineer, whose decision shall, in all cases, be final and 
binding on the Contractor. 
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Any materials or workmanship obviously necessary to satisfactory completion shall be furnished and 
installed whether or not specifically shown or mentioned. Any corrections of errors or omissions in the 
specifications or drawings, or both, may be made by the Engineer when such correction is necessary for 
the proper fulfillment of their intention as determined by him/her. Figures shall have preference over scale 
in reading dimensions. Copies of the specifications and drawings shall be kept constantly at the work. Any 
supplementary or detail drawings which may be made by the Engineer subsequent to the date of this 
contract, relating to the work herein contemplated, as showing more particularly the details of the work to 
be done, or specifications and the drawings furnished by the Contractor and approved by the Engineer, 
are, and are to be held to be, controlling parts of this contract insofar as they do not conflict with other 
provisions of the contract. 

 
If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical 
conditions of the locality, or any errors or omissions in the plans or in the layout as given by the points 
and instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in writing, and the 
Engineer shall promptly verify the same. Any work done after such discovery, until authorized, will be 
done at the Contractor's risk. 

 
G.4 ENGINEER TO DECIDE. All work under this contract shall be done in a manner acceptable to 
the Engineer, who shall determine the amount, quality, acceptability and fitness of the several kinds of 
work and material which are to be paid for hereunder, and shall decide all questions which may arise as 
to measurements of quantities and the fulfillment of the conditions of this contract on the part of the 
Contractor. 

 
G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS. The 
work at all stages of its completion must conform with the specifications and drawings and with the lines 
and grades and other instructions of the Engineer, as given from time to time during the progress of the 
work. In no case will any work in excess of the requirements of the drawings as interpreted by the Engineer 
be paid for unless authorized in writing by the Engineer. 

 
G.6 RIGHT TO MAKE CHANGES IS RESERVED. The City reserves the right to make alterations 
in the location, lines, grade, plan, form dimensions, numbers or materials of the work herein contemplated, 
either before or after the commencement of construction. If such alterations diminish the amount of work 
to be done, they shall not form the basis for a claim for damage or for loss of anticipated profits from the 
work which may be dispensed with; if they increase the amount of work, such increase shall be paid for 
according to the quantity of work actually done and at prices stipulated for such work under this contract. 
All work actually done under a unit price (where applicable) contract, whether more or less than the 
quantity estimated or specified, shall be paid for by the determined units, on the basis of the bid per unit 
in the proposal. 

 
G.7 EXTENSION OF TIME. If the Contractor is delayed at any time in the progress of the work by 
any act or neglect of the City, or by City employees, or by any other contractor employed by the City, or 
by changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation, unavoidable 
casualties or any causes beyond the Contractor's control, or by any cause which the Engineer shall decide 
to justify the delay, then the time of completion shall be extended for such reasonable time as the Engineer 
may decide subject to the approval of the applicable Director. 
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No such extension shall be made for delay due to rejection of defective materials or workmanship or for 
any delay occurring more than seven (7) days before claim therefore is made in writing to the Engineer. 
In the case of a continuing cause of delay, only one claim is necessary. 

 
If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim 
for delay shall be allowed because of any delay in the furnishing of drawings to the Contractor. 

 
G.8 ADEQUATE PLANT AND METHODS. The Contractor shall furnish such construction plant and 
use such methods and appliances as will secure a satisfactory quality of work and a rate of progress which 
will insure the completion of the work within the time specified. Before starting the installation of the 
construction plant, the Contractor shall submit to the Engineer, for approval, a plan showing the general 
arrangement of the plant to be installed and the proposed facilities for storage of materials and equipment. 
If at any time the plant or any portion of it shall appear to the Engineer to be, or likely to become, 
inadequate, incomplete, faulty or unsafe, the Contractor shall promptly obey the orders of the Engineer to 
supplement or to remove or replace the same; but the failure of the Engineer to issue such orders shall not 
relieve the Contractor of his responsibility for the efficiency, adequacy and safe operation of the plant. 

 
He shall cover and protect his work from damage, and all injury to the same, before completion of the 
contract. 

 
He shall be financially responsible for all damage to the party of the first part or its property, to other 
contractors, to the neighboring premises, or to any private or personal property, for any cause whatsoever, 
during the period of the contract. 

 
G.9 WORKERS. The Contractor shall employ only competent and skillful employees to do the work, 
and whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in his/her 
opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to any official having 
supervision of the work, or is in any other way unsatisfactory, such person shall be discharged from the 
work and shall not again be employed on it except with the consent of the Engineer. 

 
Neither party shall employ or hire any employee of the other party without the latter's consent. 

 
G.10 WAGES. All employees directly employed on this work shall be paid wages which shall in no event 
be less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor prescribed by the 
Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended, if applicable. 

 
G.11 PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT. A penalty shall 
be exacted from the Contractor in an amount equal to twice the difference between the minimum wage 
contained in the prescribed wage rates, and the wage actually paid to each laborer or mechanic for each 
day during which he has been employed at a wage less than that prescribed. 

 
G.12 INSPECTORS TO REPORT VIOLATIONS. Every person assigned as an Inspector of the work to 
be performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage 
requirements thereof, shall, upon observation or investigation, report to the applicable Director, all 
violations of minimum wage stipulations, together with the name of each laborer or mechanic who has 
been paid a wage less than that prescribed, and the day or days of such violation 
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G.13 PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR. 
All minimum wage violation penalties shall be withheld and deducted for the use of the City from any 
moneys due the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers 
and mechanics the balance of the amounts stipulated as minimum wages, the City shall pay to the 
Contractor the amounts so withheld. 

 
G.14 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES. The Contractor 
hereby assumes all responsibility for himself/herself, his/her agents and employees growing out of 
connection with the execution of the work called for by this contract, for the violation of, City ordinances 
and the laws governing contract work in the Commonwealth of Pennsylvania. The Contractor further 
agrees to hold the City of Reading harmless from all responsibility for employees on this work under the 
Workmen's Compensation Act of the Commonwealth of Pennsylvania, and to carry insurance on his/her 
employees, as provided thereby. 

 
G.15 CONTRACTOR REPRESENTED ON THE WORK. The Contractor shall give personal attention 
constantly to the faithful prosecution of the work and shall be present, either in person or by a competent 
superintendent, on the site of the work, continuously during its progress. Such representative shall have 
authority to receive and to act without delay upon all instructions of the Engineer or assistants in the 
prosecution of the work in conformity with the contract. 

 
Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing. In those 
cases where orders are given orally they shall be confirmed in writing. Orders or directions, written or 
oral, from the Engineer, delivered to the Contractor's office shall be considered as delivered to the 
Contractor. 

 
G.16 REPRESENTATIVE MUST BE PRESENT. In case the Engineer or a representative may at any 
time have occasion to give directions regarding the work for the reason that the same is not, in the 
Engineer's opinion, being carried out in accordance with the provisions of this contract, and should there 
be no responsible representative of the Contractor on the ground empowered to receive such instructions, 
the Engineer or a representative shall order that particular portion of the work to be stopped until such 
representative of the Contractor appears and receives instructions. It is hereby agreed that suspensions of 
the work for such cause shall not entitle the Contractor to claims for damage of any kind, nor to an 
extension of the time in which to complete the work to be done under this contract. 

 
G.17 LEGAL ADDRESS OF CONTRACTOR. The address given in the bid or proposal upon which this 
contract is based is hereby designated as the legal address where all notices, letters and other 
communications to the Contractor shall be mailed or delivered prior to the beginning of the work provided 
for in this contract. The delivery at the above-named place, or depositing in a post-paid wrapper directed 
to the above place, in any post office box regularly maintained by the post office, of any notice, letter or 
other communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor 
and the date of said service shall be the date of such delivery or mailing. 

 
G.18 CHANGE IN ADDRESS. Such address may be changed at any time by an instrument in writing 
executed and acknowledged by the Contractor and delivered to the City. Nothing herein contained shall 
be deemed to preclude or render inoperative the service of any notice, letter or other communication upon 
the Contractor personally. 
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G.19 LAWS, ORDINANCES AND REGULATIONS. The Contractor shall be fully informed as to all 
laws, ordinances and regulations in any manner affecting those engaged or employed in the work, or the 
materials used in the work, or in any way affecting the conduct of the work, and of all orders and decrees 
of bodies or tribunals having any jurisdiction over the same, if any discrepancy or inconsistency shall be 
discovered in this contract, specifications or drawings, in relation to any such law, ordinance, population, 
order or decree, the contractor shall immediately report the same in writing to the Engineer. At all times 
the Contractor shall observe and comply with all laws, ordinances, regulations, orders and decrees which 
may be in effect during the progress of this contract; and shall indemnify and save harmless the City and 
its officers and employees against any claim or liability arising from the violation of any legal requirement 
in the prosecution of this contract. 

 
G.20 INDEMNIFICATION OF CITY. In case any action at law, proceeding in eminent domain, or suit 
in equity may or shall be brought against the party of the first part, or any of its offices or agents, for or 
on account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or their 
employees or agents, to do and perform any of the covenants acts, matters, or things by this contract 
undertaken to be done or performed by the Contractor or subcontractors, his/her or their employees or 
agents, or for any injury or damage caused by the negligence of the Contractor or subcontractors, his/her 
or their employees or agents, or for damage or injury for which the Contractor undertakes responsibility 
under the provisions of this contract, the Contractor shall immediately assume and take charge of the 
defense to such actions, proceedings or suits in like manner and to all intents and purposes, as if said 
actions, proceedings or suits had been brought directly against the Contractor; and the Contractor shall 
also indemnify and save harmless the party of the first part, its officers and agents, of and from all loss, 
cost or damage whatever arising out of such actions, proceedings or suits as may or shall be brought as 
aforesaid. 

 
G.21 SUITS AND CLAIMS. The Contractor agrees to indemnify and save harmless the City of Reading, 
the applicable Director, the Engineer, and their assistants, from all suits or actions of every name and 
description, either in law or in equity, including proceedings in eminent domain for the recovery of 
consequential damages, or for or on account of use of patented appliance, brought against them or either 
of them, or for any damage or injuries received or sustained by any party or parties, person or persons, 
natural or artificial, either in the performance or as a result of the work under this agreement, regardless 
of whether such suits, actions or proceedings brought are based or grounded upon negligence of the 
Contractor, the subcontractors, or his/her or their agents, servants or employees. The Contractor further 
agrees that all or as much of the monies due under this agreement as shall be or may be considered 
necessary by the applicable Director, shall or may be retained, without any liability of the City to the 
Contractor, for interest thereon because of the retention thereof, until all such suits, proceedings or claims 
have been settled or terminated, and satisfactory evidence to that effect furnished to the applicable 
Director, provided however, that no such monies shall be retained by the City after six (6) years following 
the completion and acceptance of the work under the contract, excepting for or on account of claims filed 
or suits or proceedings begun before the expiration of the applicable statute of limitations. 

 
G.22 RESPONSIBILITY FOR INJURY. The Contractor shall assume all responsibility for loss, damage 
or injury to persons or property arising out of the nature of the work, from the actions of the elements, or 
from any unforeseen or unusual difficulties over which the City has no control, in addition to and without 
limiting the Contractor's liability under the other provisions of the contract. 



68 
Heritage Park Outfall Project 
2022 
 

G.23 CONTRACTOR'S CLAIMS FOR DAMAGE. If the Contractor claims compensation for any 
damage alleged to have been sustained by reason of any act or omission on the part of the City or any of 
its agents, he shall, within one (1) week after the sustaining of such damage, make a written statement to 
the Engineer of the nature of the damage sustained, and shall, on or before the fifteenth (15th) day of the 
month succeeding that in which any such damage shall have been sustained, file with the Engineer an 
itemized statement of the details and amounts of such damage, and unless such statement shall be made 
as so required, the claim for compensation shall be forfeited and invalid, and the Contractor shall not be 
entitled to payment on account of any such damage. 

 
G.24 LINES AND GRADES. All lines and grades will be given by the Engineer, but the Contractor shall 
provide such material and give such assistance therefore as may be required by the Engineer, and the 
marks so given shall be carefully preserved. The Contractor shall keep the Engineer informed, a reasonable 
time in advance, of the time and places a which he/she intends to work, in order that lines and grades may 
be furnished and necessary measurements for record and payment made with the minimum inconvenience 
to the Engineer or delay to the Contractor. No claim for extra payment will be allowed for the cost to the 
Contractor of any material, work or delay occasioned by giving lines and grades, or making necessary 
measurements or inspections, as all such cost shall be considered to have been included in the price bid 
for the work. 

 
G.25 INSPECTION. The Engineer will appoint such person or persons as may be deemed necessary to 
inspect properly the materials furnished and the work done under this contract, and to see that the same 
correspond strictly with these specifications. Such materials and workmanship shall always be subject to 
the approval of the Engineer, but no inspection, approval or acceptance of any part of the work herein 
contracted for or of the materials used therein, nor any payment on account thereof, shall prevent the 
rejection of said work or materials at any time thereafter during the existence of this contract, should said 
work or materials be found to be defective, or not in accordance with the requirements of the contract. 

 
The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or 
representative to enter any manufactory, shop or other place where any material for, or part of the work is 
being prepared, manufactured or constructed, at any time when such work is in progress. The Contractor 
shall furnish and prepare, or cause to be furnished or prepared, without charge, all such assistance, 
appliances, samples of materials and test specimens as may be ordered by the Engineer or such Inspector 
or representative for the purpose of making official tests and investigations. The Engineer shall be notified 
of the time and place of preparation, manufacture or construction of any material for, or part of the work 
which he/she may wish to inspect before delivery at the site of the work. Such notification shall be give a 
sufficient time in advance of the beginning of the work on such material or part to allow arrangements to 
be made for inspection and testing. 

 
G.26 NIGHT WORK. No night work, except for the inspection of lighting, requiring the presence of the 
Engineer or Inspector will be permitted except in case of emergency, and then only with the written 
consent of the Engineer and to such an extent as may be judged necessary. 

 
G.27 SUNDAY WORK. No Sunday work will be permitted, except in case of great emergency, and then 
only with the written consent of the Engineer, and to such extent as is absolutely necessary. 
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G.28 NO WORK IN BAD WEATHER. No work shall be done under this contract when, in the opinion 
of the Engineer, the weather is unsuitable for good and careful work to be performed. No concrete work 
shall be done on days on which the temperature falls below 25 degrees Fahrenheit. Should the severity of 
the weather continue such that the work cannot be prosecuted successfully, the Contractor, upon order of 
the Engineer, shall cease all such work until directed to resume the same. In the latter case, suitable 
extension of time shall be allowed to compensate for time actually lost as provided for in Article G.7. 

 
G.29. NOT TO SUBLET OR ASSIGN. The Contractor shall give personal attention constantly to the 
faithful prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this 
contract, or his/her title, right or interest in or to the same or any part thereof, nor shall the Contractor 
assign, by power of attorney or otherwise, any of the monies due or to become due, nor issue any order or 
orders or drafts on the Controller or Treasurer of the City of Reading for any monies due or to become 
due under this contract, unless by and with the consent of the City first duly had and obtained by resolution 
entered upon the minutes of said City. 

 
G.30 RIGHT OF PROPERTY IN MATERIALS. Nothing in this contract shall be considered as vesting 
in the Contractor any right of property in materials used, after they shall have been attached to or 
incorporated in the work, nor in materials which have been estimated for partial payment, but all such 
materials, upon being so attached, incorporated or estimated, shall become the property of the City. 

 
G.31 DEFECTIVE MATERIALS AND WORKMANSHIP. No materials of any kind shall be used until 
they have been examined and approved by the Engineer, who shall have full power to condemn any work 
and materials not in accordance with the specifications, and to require the Contractor to remove any work 
or materials so condemned. Inspections of the work shall not relieve the Contractor from any of his/her 
obligations to fulfill the contract as herein described, and defective work shall be made good, and 
unsuitable materials may be rejected, notwithstanding that such work or materials may have been 
previously overlooked by the Engineer and accepted or estimated for payment if the work or any part 
thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor 
shall immediately make good such defect in a manner satisfactory to the Engineer, and if any material 
brought upon the ground for use in the work shall be condemned by the Engineer as unsuitable or not in 
conformity with the drawings or specifications, the Contractor shall forthwith remove such materials from 
the vicinity of the work. If the Contractor shall fail to remove or replace any defective or damaged 
materials or work after reasonable notice, the Engineer may cause such material or work to be removed 
or replaced, and the expense thereof shall be borne by the Contractor. 

 
G.32 RESPONSIBILITY FOR WORK. The Contractor shall be held responsible for any or all materials 
or work to the full amount of all payments made thereon, and shall be required to make good, at his/her 
own cost, any injury or damage which said materials or work may have sustained from any source or cause 
whatever before its final acceptance. 

 
G.33 CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK. If the work to be done under 
this contract shall be neglected or abandoned, or the contract or any claim thereunder shall be assigned by 
the Contractor otherwise than as herein specified, or if at any time the Engineer shall be of the opinion, 
and shall so certify in writing to the City's representative, that the rate of progress is insufficient or that 
the work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor is violating 
any of the provisions of this contract or carelessly executing any portion of the work, the City may notify 
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the Contractor and surety in writing to fulfill the conditions of the Contract; and should the Contractor or 
the surety fail to comply with said notice within ten (10) days, the City may notify the Contractor and the 
surety to discontinue all work, or any part thereof; and thereupon the Contractor and the surety shall 
discontinue said work, or said part thereof as the City may designate; and the City may thereupon, by 
contract or otherwise, as it may determine, complete the work or such part thereof, and charge the expenses 
thereof to the Contractor or the surety; and may take possession of and use therein such materials, animals, 
machinery, equipment, implements and tools of every description as may be found upon the work. The 
expense so incurred shall be deducted and paid by the City out of any monies then due or to become due 
the Contractor under this contract; or any part thereof; and in case such expense is less than the sum which 
would have been payable under this contract if the same had been completed by the Contractor, the 
Contractor shall be entitled to receive the difference, and in case such expense shall exceed the latter sum, 
the Contractor or the surety shall pay the amount of such excess to the party of the first part. 

 
G.34 ALL PARTS OF WORK COVERED. The Contractor further agrees that the following clauses 
relative to the construction of the work shall apply to each and all of the separate parts of the work, as 
though specially mentioned under the different headings in the specifications: 

 
Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials to 
the site of the work, making the arrangements therefore. 

 
Engineer Shall Measure - No work shall be covered over or filled in until it shall have been 
inspected by the Engineer. 

 
Materials Properly Stored - The materials to be used in construction shall be protected from 
deterioration and damage, and shall be so disposed of as not to endanger the work and in such 
manner that full access may be had at all times to all work under construction or completed. 

 
Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition 
as circumstances will permit and upon completion of the work, all surplus materials, earth, sand, 
rubbish and refuse of every kind, and all tools, machinery, equipment and other materials 
belonging to the Contractor shall be removed from the construction works and adjoining premises 
so as to leave everything in an acceptable condition, within a week after receipt of final certificate. 

 
G.35 ESTIMATED QUANTITIES APPROXIMATE. In unit price contracts, the quantities of the various 
classes of work to be done and materials to be furnished under this contract, as estimated by the Engineer 
and listed in Specifications, attached hereto, are approximate and only for the purpose of comparing, on a 
uniform basis, the bids offered for the work under this contract; and neither the City nor the Council nor 
any member of the Council of the City of Reading is to be held responsible if any of the said estimated 
quantities shall be found to be not even approximately correct in the construction of the work; and the 
Contractor shall make no claim for damages on anticipated profits or loss of profit, because of a difference 
between the quantities of the various items of work actually done or materials actually furnished and the 
estimated quantities stated in the Specifications, or because of the entire omission of any of the quantities 
or items stated in the Specifications. 
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G.36 EXTRA WORK. The Contractor shall do any work not herein otherwise provided for which, in the 
opinion of the Engineer, is necessary for the proper completion of the work, but not such work will be 
allowed or paid for except on a written order of the Engineer, and there shall be no claim for extra work 
or materials or for damage sustained except under this Article. The extra work order issued by the Engineer 
shall specify the basis of payment for the extra work. Any extra work or changes in the work involving 
changes in the plans and/or specifications shall be approved by the applicable Director, prior to the 
execution of the work. 

 
G.37 MONTHLY ESTIMATES. Current payments for work done under this contract will be made as 
follows: on invoices submitted by the Contractor and approved by the Engineer or Architect. Ten percent 
(10%) of each General Contractor invoice request shall be retained by the City on this contract until it is 
completed up to City codes and contract specifications and approved by a City Official or person 
representing a City Official Architect or Engineer. 

 
It is further agreed and understood that inclusion of any portion of the work in the monthly estimate shall 
not be construed as final approval or acceptance of the same. 

 
G.38 CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION. Upon the completion of the 
work the Contractor shall tear down and remove all temporary buildings and structures built by the 
Contractor, remove and thoroughly clear away all debris, forms and surplus materials and leave the site 
of the work in a neat and satisfactory condition, and shall notify the Engineer when the work is ready for 
final inspection. 

 
G.39 WORK TO BE PROPERLY PERFORMED. It is expressly understood that acceptance of work and 
materials during construction will not imply final acceptance of the work, if the final inspection shall 
disclose faulty workmanship or materials; and all work of whatever kind that, during its progress and 
before it is finally accepted, may become damaged from any cause, shall be repaired in a manner 
satisfactory to the Engineer or, if necessary, shall be broken up and removed and replaced with good and 
satisfactory work by the Contractor at his own expense. All work of every description shall be the best of 
its respective kind; and everything not particularly specified herein shall be done and finished in the best 
manner, and as is usual in first-class work of the several kinds. 

 
Failure or neglect on the part of the Engineer, or any authorized agents to condemn or reject any bad or 
inferior work or materials shall not be construed to imply an acceptance of such work or materials, if such 
bad or inferior materials or work becomes evident at any time prior to the final acceptance of the work 
and the release of the Contractor by the Council of the City of Reading; nor shall it be construed as barring 
the City of Reading at any subsequent time from the recovery for damages of such sum of money as may 
be needed to build a new all portions of the work in which fraud was practiced or improper materials 
hidden, whenever found. 

 
G.40 ACCEPTANCE AND FINAL PAYMENT. Upon receipt of written notice that the work is ready 
for final inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and 
when he/she finds the work acceptable under the contract fully performed he/she shall promptly issue a 
final certificate, over his/her own signature, stating that the work provided for in this contract has been 
completed and is accepted under the terms and conditions thereof, and the entire balance found to be due 
the Contractor, including the retained percentage, shall be paid to the Contractor within (30) days after the 
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execution of said final certificate. 
 

G.41 WAIVER. Neither acceptance by the City, or any of its officers or employees, nor any order, 
measurement or certificate by the Engineer, nor any order by the City Council for payment of money, nor 
any payment for, nor any extension of time, nor any possession taken by the City or its officers or 
employees, shall operate as a waiver of any portion of this contract or of any power herein reserved to the 
City, or of any right to damage herein provided; nor shall any waiver of any breach of this contract be held 
to be a waiver of any other or subsequent breach. All remedies provided in this contract shall be taken and 
construed as cumulative; that is, in addition to each and every other remedy herein provided. 

 
G.42 ACCEPTANCE OF FINAL CERTIFICATE. The acceptance by the Contractor of payment of the 
final estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and 
deductions, and of full payment by the City for all work, labor, materials and services done or furnished 
hereunder, and of full satisfaction, discharge, release and waiver of all claims and demand of; or on behalf 
of the Contractor against the City, arising out of this agreement and the execution thereof. It is hereby 
further agreed that the Contractor shall not be entitled to demand or receive payment except in the manner 
set forth in this contract; and the Contractor further agrees that the final payment of the amount due under 
this contract and payment of the bills rendered for work done and materials furnished in accordance with 
any alterations of the same, shall release the City of Reading from any and all claims and liabilities on 
account of the work performed and materials furnished under said contract, or any alteration thereof. 

 
G.43 MAINTENANCE AFTER COMPLETION. The Performance Bond shall remain in force for one 
(1) year from the date of completion and acceptance of the work under this contract, as security against 
any and all damage which may result from defects of materials or workmanship which may become 
apparent prior to the expiration of the one-year maintenance period. During this period the Contractor 
shall, promptly upon notification from the Engineer, repair all breaks and failures due to defects of material 
or workmanship at his own expense. If the Engineer shall deem it necessary and shall so direct, such 
repairs shall be made within twenty-four (24) hours after service of notice. If the Contractor unnecessarily 
delays making repairs ordered, or if delay would cause serious loss or damage, the City may undertake to 
have such repairs made or defects repaired without previous notice, and the expense of such repairs shall 
be borne by the Contractor or the surety. The Contractor shall be responsible for any damage resulting to 
any person or property from any violation of the guarantee and from unnecessary delays in making repairs. 

 
G.44 PRICES. The City agrees to pay, and the Contractor agrees to receive, the price specified in the 
proposal submitted, as full compensation for furnishing all the materials called for, and for all labor and 
use of all machinery, equipment and tools necessary for executing the work contemplated in this contract; 
for all royalties, for patents and patented materials, appliances and processes; also for all loss or damage 
arising out of the nature of the work, or from the action of the elements, or from any unforeseen reasons, 
obstructions or difficulties which may be encountered in the prosecution of the work, for all risks of every 
description connected with the work, and for all expenses incurred by or in consequence of the suspension 
of discontinuance of said work as herein specified, and for well and faithfully completing the work, and 
the whole thereof, according to the specifications and drawings and the requirements of the Engineer under 
them. 
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G.45 NO EXTRA COMPENSATION. The Contractor further agrees not to ask, demand, sue for, or 
recover for any extra compensation, for any materials furnished or work done under this contract, beyond 
the amounts payable for the several classes of work or kinds of materials herein enumerated, which shall 
be actually performed and furnished at the prices therefore herein agreed upon and fixed. 

 
G.46 CONTRACTOR TO TAKE OUT ALL PERMITS. The Contractor shall take out all necessary 
permits required by agencies of the City of Reading and/or all other governmental agencies; shall give all 
notices required by law or ordinances; shall pay all fees and charges incident to the due and lawful 
prosecution of the work covered by the contract, and shall comply with all laws and regulations relating 
to buildings and public highways. All permits shall be at his expense. 

 
G.47 NO CLAIM FOR EXTRA WORK. No claim for extra work or material shall be allowed to the 
Contractor, unless before the performance of all such extra work the applicable Director shall have first 
authorized the same in writing, and the price or prices to be paid therefore shall first have been agreed 
upon in writing between the Director and the Contractor, and the same shall have been done or furnished 
under a written order from the Director given before the performance of such extra work or the furnishing 
of such extra materials. All claims for extra work or materials in any month shall be made to the Director 
in writing before the fifteenth (15th) day of the following month, and failing to make such claim within 
the time required, the right of the Contractor to extra pay for such extra work or materials shall be deemed 
to have been waived and forfeited. 

 
G.48 WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER. All the work under 
this contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine the 
amount, quality, acceptability and fitness of the several amounts of work and materials which are to be 
paid for hereunder and shall decide all questions which may arise as to the measurement of quantities in 
the fulfillment of this contract on the part of the Contractor, and shall determine all questions respecting 
the true construction or meaning of the plans and specifications, and the determination and decision 
thereon shall be final and conclusive; and such determination and decision, in case any question shall 
arise, shall be a condition precedent to the right of the Contractor to receive any money hereunder. 

 
G.49 ENGINEER TO INSPECT AND REJECT. The Engineer shall inspect the materials furnished and 
the work done, and see that the same strictly correspond to the specifications, and he shall at all times have 
free access to the works, storehouse and yard of the Contractor, and shall be privileged to take such 
samples therefrom as he may deem necessary; and if the work, or any material brought on the grounds for 
the use of the work, or selected for the same, shall be condemned by the Engineer, as unsuitable or not in 
conformity with the specifications, the Contractor shall forthwith remove such materials from the work. 

 
Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer 
that all payrolls, materials, bills and other indebtedness connected with the work have been paid. 

 
It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence 
of the amount of work performed by the Contractor under and by virtue of this agreement, and shall be 
taken as the full measure of the compensation to be received by the Contractor. The aforesaid estimate 
shall be based upon the contract price for the furnishing of all the different materials and labor, and the 
performance of all the work mentioned in this contract, including the specifications, and where there may 
be any ambiguity therein, the Engineer's instructions shall be considered explanatory and the decision 
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shall be final. 
 

No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used 
herein, or any payment on account thereof shall prevent the party of the first part from objecting to the 
acceptance of said work or materials at any time during the existence of this contract. Neither the 
inspection of the applicable Director, or Division Head, or the City Engineer or any of their employees 
nor any order, measurement or certificate by the City Engineer nor any order by the Director for the 
payment of money, nor any payment for, or acceptance of, the whole or any part of the work, by the 
Director of the Division of Planning, nor any extension of time, nor any possession taken by the Director 
or his employees, shall operate as a waiver of any provision of this contract, or any power herein reserved 
to the party of the first part, or of any right to damage herein provided; nor shall any waiver of any breach 
of this contract be held to be a waiver of any other subsequent breach. 

 
Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to 
each and every other remedy herein provided; and in addition to all other suits, actions or legal proceedings 
the party of the first part shall be entitled to as of right. 

 
G.50 CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES. The Contractor shall afford 
while the work is underway, the necessary facilities to any and all companies owning railway tracks, pipes, 
subway ducts, or other surface, sub-surface or super-surface construction on the line of the work, in the 
preservation of the same from injury, all without charge therefore the expense to the City. 

 
G.51 EXAMINATIONS. At any time before or after completion of the work, should the City Engineer 
require it, the Contractor shall make such openings, and to such extent, through such part or parts of the 
work, as the City Engineer may direct, and shall restore the work so distributed to the satisfaction of the 
City Engineer; and should the work, in the opinion of the City Engineer, whose decision shall be final and 
conclusive therein, be found faulty in any respect, the whole of the expense incurred thereby shall be 
defrayed by the Contractor, according to and upon the prices herein set forth, but if otherwise, by the City. 
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